DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 12: 42
PS&E JOB NO: 99B016 REVI SION NO : 1 Bl DS OPENED ON : Dec 23 1999
CONTRACT NO: 005779 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : OL3122
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 | NLAND ASPHALT COMPANY SUPERI OR PAVI NG CO. POE ASPHALT PAVI NG, | NC.
VANTAGE BRI DGE TO BURKE 5111 E BROADWAY 99212-0928 2000 E BEECH ST--98901-2147 302 15TH ST
998016 PO BOX 3366 PO BOX 10268 CLARKSTON WA 99403- 2372
PROJECT - 1M 0903(056) SPOKANE WA 992203367 YAKIMA WA 989091268 LEWSTON |ID 835010449
COUNTY(S) : GRANT CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
187, 080. 79 100, 000. 00 171, 500. 00 209, 000. 00
2 REMOVI NG CONC. | NLET
31. 0000 EACH 250. 0000 405. 0000 475. 0000 450. 0000
7,750. 00 12, 555. 00 14, 725. 00 13, 950. 00
3 REMOVI NG GUARDRAI L
346. 0000 8 10. 0000 6. 5000 6. 0500 4.0000
3, 460. 00 2,249.00 2,093. 30 1, 384. 00
4 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 200. 0000 130. 0000 125. 0000 160. 0000
1, 600. 00 1, 040. 00 1, 000. 00 1, 280. 00
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
3, 000. 00 9, 100. 00 5, 000. 00 8, 500. 00
6 REMOVI NG W RE FENCE
308. 0000 8 5. 0000 4.0000 2. 5000 5. 0000
1, 540. 00 1, 232.00 770. 00 1, 540. 00
GRADI NG
7 ROADWAY EXCAVATI ON I NCL. HAUL
9085. 0000 s 8. 0000 7.3000 6. 5000 7. 2500
72, 680. 00 66, 320. 50 59, 052. 50 65, 866. 25
8 EMBANKNMENT COMPACTI ON
664. 0000 s 5. 0000 2. 5000 2. 0000 0. 5000
3,320. 00 1, 660. 00 1, 328. 00 332.00
9 DI TCHI NG AND SHAPI NG
500. 0000 8 6. 0000 6. 0000 3.5000 6. 2500
3, 000. 00 3, 000. 00 1, 750. 00 3,125. 00

10 SHOULDER FI NI SHI NG
3. 0000 km 1, 500. 0000 2, 900. 0000 1, 600. 0000 2, 750. 0000
4,500. 00 8, 700. 00 4, 800. 00 8, 250. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 12/ 07/ 1999

TI ME: 12: 42

PS&E JOB NO: 99B016 REVISION NO : 1 BI DS OPENED ON : Dec 23 1999

CONTRACT NO: 005779 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : OL3122
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 | NLAND ASPHALT COMPANY SUPERI OR PAVI NG CO. POE ASPHALT PAVI NG, | NC.
VANTAGE BRI DGE TO BURKE 5111 E BROADWAY 99212-0928 2000 E BEECH ST--98901-2147 302 15TH ST
998016 PO BOX 3366 PO BOX 10268 CLARKSTON WA 99403- 2372
PROJECT - 1M 0903(056) SPOKANE WA 992203367 YAKIMA WA 989091268 LEWSTON |ID 835010449
COUNTY(S) : GRANT CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 GRATE | NLET TYPE 2
23.0000 EACH 1, 500. 0000 1, 025. 0000 1, 500. 0000 1, 100. 0000
34, 500. 00 23,575. 00 34, 500. 00 25, 300. 00
12 SCHEDULE A CULV. PIPE 300 MM DI AM
30. 0000 8 60. 0000 45. 0000 95. 0000 50. 0000
1, 800. 00 1, 350. 00 2, 850. 00 1, 500. 00
13 SCHEDULE A CULV. PIPE 450 MM DI AM
22.0000 8 100. 0000 110. 0000 105. 0000 115. 0000
2,200. 00 2,420.00 2,310. 00 2,530. 00
14 CONC. PIPE COLLAR 300 MM TO 600 MM
2. 0000 EACH 200. 0000 400. 0000 160. 0000 350. 0000
400. 00 800. 00 320. 00 700. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
14682. 0000 t 11. 0000 6. 8000 6. 4000 6. 7500
161, 502. 00 99, 837. 60 93, 964. 80 99, 103. 50
LI QUI D ASPHALT
16 ANTI - STRI PPI NG ADDI Tl VE
EST.
19, 775. 00 19, 775. 00 19, 775. 00 19, 775. 00
17 ASPHALT FOR FOG SEAL
29. 0000 t 170. 0000 240. 0000 290. 0000 220. 0000
4,930. 00 6, 960. 00 8, 410. 00 6, 380. 00
ASPHALT CONCRETE PAVEMENI
18 PLANI NG Bl TUM NOUS PAVEMENT
310446. 0000 e 0. 6000 0. 4000 0. 7000 0. 8200
186, 267. 60 124, 178. 40 217, 312. 20 254, 565. 72
19 ASPHALT CONC. PAVEMENT CL. A PG 64- 2¢
1624. 0000 t 25. 0000 37. 0000 30. 0000 34,1800
40, 600. 00 60, 088. 00 48, 720. 00 55, 508. 32
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 64- 2
45170. 0000 t 28. 0000 28.5000 26.5000 25. 3600

1, 264, 760. 00

1,287, 345. 00

1,197, 005. 00

1,145, 511. 20



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % * B D TABULATI ON REPORT
PS&E JOB NO: 99B016 REVI SION NO : 1
CONTRACT NO: 005779 REG ON NO : 2
VERSI ON NO : 2 WORK ORDER# : OL3122
. sros0 T s LOW Bl DDER
TITLE : SR 90 | NLAND ASPHALT COMPANY
VANTAGE BRI DGE TO BURKE 5111 E BROADWAY 99212- 0928
998016 PO BOX 3366
PROJECT © | M 0903(056) SPOKANE WA 992203367

COUNTY(S) : GRANT

CONTRACTOR NUMBER :

SUPERI OR PAVI NG CO.
2000 E BEECH ST--98901-2147
PO BOX 10268
YAKI VA WA 989091268
CONTRACTOR NUMBER :

2ND BI DDER

DATE: 12/07/1999
TI ME: 12: 42

BI DS OPENED ON : Dec 23 1999

AWARDED ON :
------- 3RD BIDDER -------

POE ASPHALT PAVI NG, | NC.

302 15TH ST

CLARKSTON WA 99403- 2372

LEW STON I D 835010449
CONTRACTOR NUMBER : 661800

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
21 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
33, 222.00 33, 222.00 33,222.00 33, 222.00
22 COMPACTI ON PRI CE ADJUSTMENT
CALC
13, 909. 00 13, 909. 00 13, 909. 00 13, 909. 00
EROSI ON CONTROL AND PLANTI NG
23 STRAW BALES
25. 0000 EACH 25. 0000 55. 0000 25. 0000 50. 0000
625. 00 1, 375. 00 625. 00 1, 250. 00
24 SEEDI NG, FERTILIZI NG, AND MULCHI NG
2.0000 ha 3, 500. 0000 3, 700. 0000 3, 300. 0000 3, 500. 0000
7, 000. 00 7, 400. 00 6, 600. 00 7, 000. 00
TRAFFI C
25 BEAM GUARDRAI L TYPE 1
356. 0000 w 45. 0000 37.0000 37.0000 45. 0000
16, 020. 00 13,172.00 13,172.00 16, 020. 00
26 BEAM GUARDRAI L TYPE THRI E BEAM
110. 0000 w 75. 0000 95. 0000 92. 0000 115. 0000
8, 250. 00 10, 450. 00 10, 120. 00 12, 650. 00
27 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 000. 0000 1, 200. 0000 1, 100. 0000 1, 000. 0000
2, 000. 00 2, 400. 00 2,200. 00 2, 000. 00
28 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2.0000 EACH 1, 000. 0000 1, 200. 0000 1, 100. 0000 1, 000. 0000
2, 000. 00 2, 400. 00 2,200. 00 2, 000. 00
29 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 000. 0000 1, 300. 0000 1, 250. 0000 1, 350. 0000
2, 000. 00 2, 600. 00 2, 500. 00 2, 700. 00
30 BEAM GUARDRAI L FLARED TERM NAL
7.0000 EACH 1, 700. 0000 1, 900. 0000 1, 825. 0000 2, 000. 0000
11, 900. 00 13, 300. 00 12, 775. 00 14, 000. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999

* % *  BI D TABULATI ON REPORT * * * TIMVE: 12: 42
PS&E JOB NO: 99B016 REVI SION NO : 1 Bl DS OPENED ON : Dec 23 1999
CONTRACT NO: 005779 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : OL3122
W CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 | NLAND ASPHALT COMPANY SUPERI OR PAVI NG CO. POE ASPHALT PAVI NG, | NC.

VANTAGE BRI DGE TO BURKE 5111 E BROADWAY 99212-0928 2000 E BEECH ST--98901-2147 302 15TH ST

PO BOX 3366 PO BOX 10268 CLARKSTON WA 99403- 2372
SPOKANE WA 992203367 YAKI VA WA 989091268 LEW STON I D 835010449

99B016

PROJECT 1 M 0903(056)
COUNTY(S) : GRANT

CONTRACTOR NUMBER

CONTRACTOR NUMBER

CONTRACTOR NUMBER

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 400. 0000 700. 0000 605. 0000 575. 0000
400. 00 700. 00 605. 00 575. 00
32  REMOVI NG AND RESETTI NG CONC. BARRI ER
50. 0000 w 50. 0000 25. 0000 27.0000 28. 0000
2, 500. 00 1, 250. 00 1, 350. 00 1, 400. 00
33 RAI SI NG EXI STI NG BEAM GUARDRAI L
376. 0000 w 10. 0000 8. 0000 7. 0000 9. 0000
3, 760. 00 3, 008. 00 2,632.00 3, 384. 00
34 REPAIR | MPACT ATTENUATOR
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
35 TRUCK MOUNTED | MPACT ATTENUATOR
4. 0000 EACH 4, 000. 0000 2, 600. 0000 2, 500. 0000 2, 750. 0000
16, 000. 00 10, 400. 00 10, 000. 00 11, 000. 00
36 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
580. 0000 HR 30. 0000 41. 0000 5. 0000 42.5000
17, 400. 00 23, 780. 00 2,900. 00 24, 650. 00
37 FLEXI BLE GUI DE POST
1190. 0000 EACH 20. 0000 19. 0000 19. 0000 20. 0000
23, 800. 00 22,610. 00 22,610. 00 23, 800. 00
38 DURABLE AERI AL SURVEI LLANCE FULL MARKER
10. 0000 EACH 50. 0000 75. 0000 65. 0000 70. 0000
500. 00 750. 00 650. 00 700. 00
39 DURABLE AERI AL SURVEI LLANCE 1/2 MARKER
9. 0000 EACH 50. 0000 100. 0000 87.0000 90. 0000
450. 00 900. 00 783. 00 810. 00
40 PAINT STRI PE
95629. 0000 w 0. 2000 0. 2500 0. 2500 0. 2500
19, 125. 80 23, 907. 25 23,907.25 23, 907. 25
41  DURABLE STRI PE
11290. 0000 w 2.0000 1.2000 1. 2000 1. 2000
22, 580. 00 13, 548. 00 13, 548. 00 13, 548. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 12/ 07/ 1999

TI ME: 12: 42

PS&E JOB NO: 99B016 REVISION NO : 1 BI DS OPENED ON : Dec 23 1999

CONTRACT NO: 005779 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : OL3122
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 | NLAND ASPHALT COMPANY SUPERI OR PAVI NG CO. POE ASPHALT PAVI NG, | NC.
VANTAGE BRI DGE TO BURKE 5111 E BROADWAY 99212-0928 2000 E BEECH ST--98901-2147 302 15TH ST
998016 PO BOX 3366 PO BOX 10268 CLARKSTON WA 99403- 2372
PROJECT | M 0903( 056) SPOKANE WA 992203367 YAKIMA WA 989091268 LEWSTON |ID 835010449
COUNTY(S) : GRANT CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42  PAI NTED DRAI NAGE MARKI NG
22.0000 EACH 5. 0000 17. 0000 14. 0000 15. 0000
110. 00 374. 00 308. 00 330. 00
43  DURABLE GORE STRI PE
2462. 0000 8 10. 5000 6. 0000 6. 0000 6. 0000
25, 851. 00 14, 772.00 14, 772.00 14, 772.00
44  DURABLE SKI P GORE STRI PE
1373. 0000 8 1. 5000 2. 0000 1. 7000 1. 8000
2,059. 50 2,746.00 2,334.10 2,471.40
45  DURABLE STOP BAR
45. 0000 8 12. 0000 30. 0000 24.0000 25. 0000
540. 00 1, 350. 00 1, 080. 00 1, 125. 00
46  DURABLE TRAFFI C ARROW
4.0000 EACH 50. 0000 175. 0000 165. 0000 175. 0000
200. 00 700. 00 660. 00 700. 00
47 PAI NTED HANDI CAPPED PARKI NG STALL SYMBOL
2. 0000 EACH 40. 0000 59. 0000 25. 0000 25. 0000
80. 00 118. 00 50. 00 50. 00
48 RECESSED PAVEMENT MARKER
19. 0000 HUND 750. 0000 1, 150. 0000 1, 200. 0000 1, 350. 0000
14, 250. 00 21, 850. 00 22, 800. 00 25, 650. 00
49 TEMPORARY PAVEMENT MARKI NG
34836. 0000 8 0. 1000 0. 2500 0. 3000 0. 2200
3, 483. 60 8, 709. 00 10, 450. 80 7,663.92
50 CONTI NUOUS SHOULDER RUMBLE STRI P
31. 0000 km 500. 0000 260. 0000 250. 0000 250. 0000
15, 500. 00 8, 060. 00 7,750. 00 7,750. 00
51 PERMANENT S| GNI NG
L.S.
17, 000. 00 17, 500. 00 17, 800. 00 18, 500. 00
52 | LLUM NATI ON SYSTEM
L.S.
20, 000. 00 23, 000. 00 23, 000. 00 23, 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 12: 42
PS&E JOB NO: 99B016 REVI SION NO : 1 Bl DS OPENED ON : Dec 23 1999
CONTRACT NO: 005779 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : OL3122
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 | NLAND ASPHALT COMPANY SUPERI OR PAVI NG CO. POE ASPHALT PAVI NG, | NC.
VANTAGE BRI DGE TO BURKE 5111 E BROADWAY 99212-0928 2000 E BEECH ST--98901-2147 302 15TH ST
998016 PO BOX 3366 PO BOX 10268 CLARKSTON WA 99403- 2372
PROJECT - 1M 0903(056) SPOKANE WA 992203367 YAKIMA WA 989091268 LEWSTON |ID 835010449
COUNTY(S) : GRANT CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TRAFFI C SAFETY DRUM
640. 0000 EACH 38. 0000 41. 0000 40. 0000 37. 0000
24, 320. 00 26, 240. 00 25, 600. 00 23, 680. 00
54 SEQUENTI AL ARROW S| GN
1780. 0000 HR 3.0000 3. 7500 2. 5000 2. 7500
5, 340. 00 6, 675. 00 4, 450. 00 4,895. 00
55 PORTABLE CHANGEABLE MESSAGE S| GN
3.0000 EACH 2, 500. 0000 1, 700. 0000 1, 500. 0000 1, 700. 0000
7,500. 00 5, 100. 00 4,500. 00 5, 100. 00
56 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
3000. 0000 HR 9. 0000 5. 2500 5.0000 5. 5000
27,000. 00 15, 750. 00 15, 000. 00 16, 500. 00
57 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2,500. 00 1, 000. 00 2, 000. 00 550. 00
58 TRAFFI C CONTROL LABOR
6000. 0000 HR 28. 0000 30. 6000 29. 5000 30. 0000
168, 000. 00 183, 600. 00 177, 000. 00 180, 000. 00
59 TRAFFI C CONTROL VEHI CLE
72.0000 DAY 50. 0000 55. 0000 50. 0000 55. 0000
3, 600. 00 3,960. 00 3, 600. 00 3, 960. 00
60 TRAFFI C CONTROL SUPERVI SOR
740. 0000 HR 33. 0000 32.5000 32. 0000 33. 0000
24, 420. 00 24, 050. 00 23, 680. 00 24, 420. 00
61 CONSTRUCTI ON SI GNS CLASS A
62. 0000 e 55. 0000 45. 0000 40. 0000 42.0000
3, 410. 00 2,790. 00 2, 480. 00 2, 604. 00
OTHER | TEMS
62 SHORI NG OR EXTRA EXCAVATI ON CLASS B
47.0000 e 5. 0000 29. 0000 11. 0000 22.5000
235. 00 1, 363. 00 517. 00 1, 057. 50
63 PLUGG NG EXI STI NG PI PE
8. 0000 EACH 150. 0000 200. 0000 50. 0000 250. 0000
1, 200. 00 1, 600. 00 400. 00 2, 000. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999
* %« % Bl D TABULATI ON REPORT * * * TIME: 12: 42
PS&E JOB NO: 99B016 REVI SION NO : 1 Bl DS OPENED ON : Dec 23 1999
CONTRACT NO: 005779 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : OL3122
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 | NLAND ASPHALT COMPANY SUPERI OR PAVI NG CO. POE ASPHALT PAVI NG, | NC.
VANTAGE BRI DGE TO BURKE 5111 E BROADWAY 99212-0928 2000 E BEECH ST--98901-2147 302 15TH ST
998016 PO BOX 3366 PO BOX 10268 CLARKSTON WA 99403- 2372
PROJECT - 1M 0903(056) SPOKANE WA 992203367 YAKIMA WA 989091268 LEWSTON |ID 835010449
COUNTY(S) : GRANT CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 ADJUST MONUMENT CASE AND COVEf
6. 0000 EACH 150. 0000 150. 0000 125. 0000 150. 0000
900. 00 900. 00 750. 00 900. 00
65 RESET MONUMENT CASE AND COVER
50. 0000 EACH 200. 0000 229. 0000 200. 0000 225. 0000
10, 000. 00 11, 450. 00 10, 000. 00 11, 250. 00
66 W RE FENCE TYPE 2
308. 0000 8 15. 0000 9. 1000 9. 0000 13. 0000
4,620. 00 2,802. 80 2,772.00 4,004. 00
67 ADJUST CATCH BASI M
1. 0000 EACH 250. 0000 400. 0000 250. 0000 550. 0000
250. 00 400. 00 250. 00 550. 00
68 TRAI NI NG
400. 0000 HR 2. 0000 17. 0000 2. 0000 2. 0000
800. 00 6, 800. 00 800. 00 800. 00
69 ROADSI DE CLEANUP
EST.
4,000. 00 4,000. 00 4,000. 00 4,000. 00
70 TRI MM NG AND CLEANUP
L.S.
3, 000. 00 5, 500. 00 3, 500. 00 2, 000. 00
71 SPILL PREVENTI ON PLAN
L.S.
3, 500. 00 6, 000. 00 1, 000. 00 750. 00
72 REI MBURSEMENT FOR THI RD PARTY DAMAGE

EST.



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999
B Bl D TABULATI ON REPORT * * * TIMVE: 12: 42
PS&E JOB NO: 99B016 REVI SION NO : 1 Bl DS OPENED ON : Dec 23 1999
CONTRACT NO: 005779 REGI ON NO 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : OL3122
W CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 | NLAND ASPHALT COMPANY SUPERI OR PAVI NG CO. POE ASPHALT PAVI NG, | NC.
VANTAGE BRI DGE TO BURKE 5111 E BROADWAY 99212-0928 2000 E BEECH ST--98901-2147 302 15TH ST
998016 PO BOX 3366 PO BOX 10268 CLARKSTON WA 99403- 2372
PROJECT - 1M 0903(056) SPOKANE WA 992203367 YAKIMA WA 989091268 LEWSTON | D 835010449
COUNTY(S) : GRANT CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
73 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-2.00 -2.00 -2.00 -2.00
CONTRACT TOTAL $2, 603, 775. 29 $2, 444, 425. 55 $2, 448, 796. 95 $2, 526, 158. 06



DOT_RGGBO5
PS&E JOB NO: 99B016 REVI SI ON NO :
CONTRACT NO: 005779 REG ON NO

VERSI ON NO : 2

1

12
WORK ORDER# : 0L3122

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 12: 42

BI DS OPENED ON : Dec 23 1999
AWARDED ON :

HY CSR 090 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 90 COLUMBI A ASPHALT & GRAVEL, | CENTRAL WASHI NGTON ASPHALT,
VANTAGE BRI DGE TO BURKE 3307 RIVER RD 843 KI TTLESON RD
99B016 98837- 0738
PROJECT -1 M 0903(056) YAKIMA WA 989021169 MOSES LAKE WA 98837014:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
187, 080. 79 60, 000. 00 200, 000. 00
2 REMOVI NG CONC. | NLET
31. 0000 EACH 250. 0000 210. 0000 600. 0000
7, 750. 00 6, 510. 00 18, 600. 00
3 REMOVI NG GUARDRAI L
346. 0000 w 10. 0000 6. 2500 3. 9000
3, 460. 00 2,162.50 1, 349. 40
4 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 200. 0000 130. 0000 150. 0000
1, 600. 00 1, 040. 00 1, 200. 00
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
3, 000. 00 5, 600. 00 7,367.20
6 REMOVI NG W RE FENCE
308. 0000 w 5. 0000 2. 3500 3. 0000
1, 540. 00 723. 80 924. 00
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
9085. 0000 s 8. 0000 6. 3000 7.0000
72, 680. 00 57, 235. 50 63, 595. 00
8 EMBANKVENT COMPACTI ON
664. 0000 s 5. 0000 1. 8000 6. 5000
3, 320. 00 1, 195. 20 4,316. 00
9 DI TCHI NG AND SHAPI NG
500. 0000 w 6. 0000 4.0000 12. 0000
3, 000. 00 2, 000. 00 6, 000. 00
10  SHOULDER FI NI SHI NG
3. 0000 km 1, 500. 0000 750. 0000 3, 400. 0000
4,500. 00 2, 250. 00 10, 200. 00



DOT_RGGBO5

PS&E JOB NO: 99B016
CONTRACT NO: 005779
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 2

HWY : SR 090

TITLE : SR 90
VANTAGE BRI DGE TO BURKE
99B016

PRQJECT 1 M 0903(056)

COUNTY(S) : GRANT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

WORK ORDER# : 0L3122

------- 4TH BI DDER

COLUMBI A ASPHALT & GRAVEL,

3307 RIVER RD

YAKI VA WA 989021169
CONTRACTOR NUMBER :

DATE: 12/07/1999
TI ME: 12: 42

BI DS OPENED ON : Dec 23 1999
AWARDED ON :

------- 5TH BIDDER - ------

CENTRAL WASHI NGTON ASPHALT,
843 KI TTLESON RD

98837-0738
MOSES LAKE WA 98837014:
CONTRACTOR NUMBER : 142600

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 GRATE | NLET TYPE 2
23. 0000 EACH 1, 500. 0000 1, 145. 0000 1, 750. 0000
34, 500. 00 26, 335. 00 40, 250. 00
12 SCHEDULE A CULV. PIPE 300 MM DI AM
30. 0000 w 60. 0000 127.0000 400. 0000
1, 800. 00 3, 810. 00 12, 000. 00
13 SCHEDULE A CULV. PIPE 450 MM DI AM
22.0000 w 100. 0000 173. 0000 350. 0000
2, 200. 00 3, 806. 00 7,700. 00
14  CONC. PIPE COLLAR 300 MM TO 600 MM
2.0000 EACH 200. 0000 507. 0000 300. 0000
400. 00 1, 014. 00 600. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
14682. 0000 t 11. 0000 9. 6000 10. 5000
161, 502. 00 140, 947. 20 154, 161. 00
LI QUI D ASPHALT
16 ANTI - STRI PPI NG ADDI Tl VE
EST
19, 775. 00 19, 775. 00 19, 775. 00
17 ASPHALT FOR FOG SEAL
29. 0000 t 170. 0000 270. 0000 270. 0000
4,930. 00 7, 830. 00 7, 830. 00
ASPHALT CONCRETE PAVEMENT
18 PLANI NG BI TUM NOUS PAVEMENT
310446. 0000 e 0. 6000 0. 4500 1. 2500
186, 267. 60 139, 700. 70 388, 057. 50
19 ASPHALT CONC. PAVEMENT CL. A PG 64- 2t
1624. 0000 t 25. 0000 31. 8000 35. 0000
40, 600. 00 51, 643. 20 56, 840. 00
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 64- 2
45170. 0000 t 28. 0000 32. 6000 32. 5000

1, 264, 760. 00

1,472,542. 00

1,468, 025. 00



DOT_RGGBO5

PS&E JOB NO: 99B016
CONTRACT NO: 005779
VERSI ON NO : 2

* ok *

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3122

HWY : SR 090
TI TLE : SR 90

VANTAGE BRI DGE TO BURKE

99B016
PROQJIECT | M- 0903( 056)
COUNTY(S) : GRANT

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

COLUMBI A ASPHALT & GRAVEL,

3307 RIVER RD

YAKI VA WA 989021169
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

4TH Bl DDER

DATE: 12/07/1999
TI ME: 12: 42

BI DS OPENED ON : Dec 23 1999
AWARDED ON

5TH BIDDER - ------

CENTRAL WASHI NGTON ASPHALT,
843 KI TTLESON RD

98837-0738

MOSES LAKE WA 98837014:
CONTRACTOR NUMBER : 142600

PRI CE PER UNI T/
TOTAL AMOUNT

21

22

23

24

25

26

27

28

29

30

ASPHALT CONCRETE PAVEMENI
JOB M X COWPLI ANCE PRI CE ADJUSTMENT

CALC
33, 222. 00
COVPACTI ON PRI CE ADJUSTMENT
CALC
13, 909. 00
EROSI ON CONTROL AND PLANTI NG
STRAW BALES
25. 0000 EACH 25. 0000
625. 00
SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
2.0000 ha 3, 500. 0000
7, 000. 00
TRAFFI C
BEAM GUARDRAI L TYPE 1
356. 0000 n 45. 0000
16, 020. 00
BEAM GUARDRAI L TYPE THRI E BEAM
110. 0000 n 75. 0000
8, 250. 00
BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 000. 0000
2, 000. 00
BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2.0000 EACH 1, 000. 0000
2, 000. 00
BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 000. 0000
2, 000. 00
BEAM GUARDRAI L FLARED TERM NAL
7.0000 EACH 1, 700. 0000

11, 900. 00

33, 222. 00

13, 909. 00

30. 0000

750. 00

3, 260. 0000

6, 520. 00

37.4000

13, 314.40

94. 2500
10, 367. 50

1, 133. 0000
2, 266. 00

1, 133. 0000
2, 266. 00

1, 290. 0000
2,580. 00

1, 880. 0000
13, 160. 00

33, 222. 00

13, 909. 00

100. 0000

2,500. 00

3, 590. 0000

7,180. 00

40. 0000

14, 240. 00

110. 0000
12,100. 00

890. 0000
1, 780. 00

890. 0000
1, 780. 00

1, 240. 0000
2,480. 00

1, 850. 0000
12, 950. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99B016
CONTRACT NO: 005779
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3122

HWY : SR 090

TITLE : SR 90
VANTAGE BRI DGE TO BURKE
99B016

PRQJECT 1 M 0903(056)

COUNTY(S) : GRANT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 4TH BI DDER

COLUMBI A ASPHALT & GRAVEL,

3307 RIVER RD

YAKI VA WA 989021169
CONTRACTOR NUMBER :

DATE: 12/07/1999
TI ME: 12: 42

BI DS OPENED ON : Dec 23 1999
AWARDED ON :

------- 5TH BIDDER - ------

CENTRAL WASHI NGTON ASPHALT,
843 KI TTLESON RD

98837-0738
MOSES LAKE WA 98837014:
CONTRACTOR NUMBER : 142600

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 400. 0000 625. 0000 600. 0000
400. 00 625. 00 600. 00
32  REMOVI NG AND RESETTI NG CONC. BARRI ER
50. 0000 w 50. 0000 23.1000 26. 0000
2, 500. 00 1, 155. 00 1, 300. 00
33 RAI SI NG EXI STI NG BEAM GUARDRAI L
376. 0000 w 10. 0000 7.2000 7.9000
3, 760. 00 2,707.20 2,970. 40
34 REPAIR | MPACT ATTENUATOR
EST.
2, 000. 00 2, 000. 00 2, 000. 00
35 TRUCK MOUNTED | MPACT ATTENUATOR
4. 0000 EACH 4, 000. 0000 2, 575. 0000 2, 500. 0000
16, 000. 00 10, 300. 00 10, 000. 00
36 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
580. 0000 HR 30. 0000 41. 0000 40. 0000
17, 400. 00 23, 780. 00 23, 200. 00
37 FLEXI BLE GUI DE POST
1190. 0000 EACH 20. 0000 19. 3000 19. 0000
23, 800. 00 22,967.00 22,610. 00
38 DURABLE AERI AL SURVEI LLANCE FULL MARKER
10. 0000 EACH 50. 0000 67. 0000 85. 0000
500. 00 670. 00 850. 00
39 DURABLE AERI AL SURVEI LLANCE 1/2 MARKER
9. 0000 EACH 50. 0000 89. 0000 85. 0000
450. 00 801. 00 765. 00
40 PAINT STRI PE
95629. 0000 w 0. 2000 0. 2500 0.2100
19, 125. 80 23, 907. 25 20, 082. 09
41  DURABLE STRI PE
11290. 0000 w 2.0000 1.2000 1. 8000
22, 580. 00 13, 548. 00 20, 322. 00



DOT_RGGBO5

PS&E JOB NO: 99B016
CONTRACT NO: 005779
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3122

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT

HAWY CSR 090 e 4TH BIDDER ------- =------ 5TH BI DDER
TITLE : SR 90 COLUMBI A ASPHALT & GRAVEL, CENTRAL WASHI NGTON ASPHALT,
VANTAGE BRI DGE TO BURKE 3307 RIVER RD 843 KI TTLESON RD
99B016 98837- 0738
PROJECT | M 0903( 056) YAKIMA WA 989021169 MOSES LAKE WA 98837014:
COUNTY(S) : GRANT CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42  PAINTED DRAI NAGE MARKI NG
22.0000 EACH 5. 0000 14. 4000 30. 0000
110. 00 316. 80 660. 00
43  DURABLE GORE STRI PE
2462. 0000 w 10. 5000 6. 1500 7.0000
25, 851. 00 15, 141. 30 17, 234.00
44  DURABLE SKI P GORE STRI PE
1373. 0000 w 1. 5000 1. 7000 2.0000
2, 059. 50 2,334.10 2, 746. 00
45  DURABLE STOP BAR
45. 0000 w 12. 0000 25. 0000 35. 0000
540. 00 1, 125. 00 1, 575. 00
46  DURABLE TRAFFI C ARROW
4. 0000 EACH 50. 0000 170. 0000 200. 0000
200. 00 680. 00 800. 00
47 PAI NTED HANDI CAPPED PARKI NG STALL SYMBOL
2.0000 EACH 40. 0000 26. 0000 55. 0000
80. 00 52.00 110. 00
48 RECESSED PAVEMENT MARKER
19. 0000 HUND 750. 0000 1, 150. 0000 1, 150. 0000
14, 250. 00 21, 850. 00 21, 850. 00
49 TEMPORARY PAVEMENT MARKI NG
34836. 0000 w 0. 1000 0. 2100 0.1300
3, 483. 60 7,315. 56 4,528.68
50 CONTI NUOUS SHOULDER RUMBLE STRI P
31. 0000 km 500. 0000 236. 0000 550. 0000
15, 500. 00 7,316. 00 17, 050. 00
51 PERMANENT SI GNI NG
L.S.
17, 000. 00 17, 460. 00 20, 000. 00
52 | LLUM NATI ON SYSTEM
L.S.
20, 000. 00 23, 500. 00 23, 869. 00

DATE: 12/ 07/ 1999

BI DS OPENED ON : Dec 23 1999
AWARDED ON :



DOT_RGGBO5

* ok *

PS&E JOB NO: 99B016
CONTRACT NO: 005779
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L3122

HWY : SR 090

TITLE : SR 90
VANTAGE BRI DGE TO BURKE
99B016

PRQJECT 1 M 0903(056)

COUNTY(S) : GRANT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 4TH BI DDER

COLUMBI A ASPHALT & GRAVEL,

3307 RIVER RD

YAKI VA WA 989021169
CONTRACTOR NUMBER :

DATE: 12/07/1999
TI ME: 12: 42

BI DS OPENED ON : Dec 23 1999
AWARDED ON :

------- 5TH BIDDER - ------

CENTRAL WASHI NGTON ASPHALT,
843 KI TTLESON RD

98837-0738
MOSES LAKE WA 98837014:
CONTRACTOR NUMBER : 142600

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TRAFFI C SAFETY DRUM
640. 0000 EACH 38. 0000 41. 0000 35. 0000
24,320.00 26, 240. 00 22, 400. 00
54 SEQUENTI AL ARROW SI GN
1780. 0000 HR 3. 0000 2. 6500 2.5000
5, 340. 00 4,717.00 4, 450. 00
55 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 2, 500. 0000 1, 545. 0000 1, 500. 0000
7,500. 00 4, 635. 00 4,500. 00
56 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
3000. 0000 HR 9. 0000 5. 1500 5. 0000
27, 000. 00 15, 450. 00 15, 000. 00
57 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 500. 00 515. 00 500. 00
58 TRAFFI C CONTROL LABOR
6000. 0000 HR 28. 0000 30. 5000 28.5000
168, 000. 00 183, 000. 00 171, 000. 00
59 TRAFFI C CONTROL VEHI CLE
72.0000 DAY 50. 0000 52. 0000 50. 0000
3, 600. 00 3, 744. 00 3, 600. 00
60 TRAFFI C CONTROL SUPERVI SOR
740. 0000 HR 33. 0000 33. 0000 31. 0000
24, 420. 00 24, 420. 00 22, 940. 00
61 CONSTRUCTI ON SI GNS CLASS A
62. 0000 e 55. 0000 42.0000 40. 0000
3, 410. 00 2, 604. 00 2, 480. 00
OTHER | TEMS
62 SHORI NG OR EXTRA EXCAVATI ON CLASS B
47.0000 e 5. 0000 1. 0000 15. 0000
235. 00 47.00 705. 00
63 PLUGG NG EXI STI NG PI PE
8. 0000 EACH 150. 0000 60. 0000 150. 0000
1, 200. 00 480. 00 1, 200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999
B * % *  BI D TABULATI ON REPORT * * * TIMVE: 12: 42
PS&E JOB NO: 99B016 REVI SION NO : 1 Bl DS OPENED ON : Dec 23 1999
CONTRACT NO: 005779 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : OL3122
HY CSR 090 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 90 COLUMBI A ASPHALT & GRAVEL, | CENTRAL WASHI NGTON ASPHALT,
VANTAGE BRI DGE TO BURKE 3307 RIVER RD 843 KI TTLESON RD
99B016 98837- 0738
PROJECT -1 M 0903(056) YAKIMA WA 989021169 MOSES LAKE WA 98837014:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 ADJUST MONUMENT CASE AND COVEF
6. 0000 EACH 150. 0000 130. 0000 125. 0000
900. 00 780. 00 750. 00
65 RESET MONUMENT CASE AND COVER
50. 0000 EACH 200. 0000 206. 0000 200. 0000
10, 000. 00 10, 300. 00 10, 000. 00
66 W RE FENCE TYPE 2
308. 0000 w 15. 0000 8. 6000 8. 1500
4,620.00 2, 648. 80 2,510. 20
67 ADJUST CATCH BASI M
1. 0000 EACH 250. 0000 258. 0000 250. 0000
250. 00 258. 00 250. 00
68 TRAI NI NG
400. 0000 HR 2.0000 2.0000 2.0000
800. 00 800. 00 800. 00
69 ROADSI DE CLEANUP
EST.
4, 000. 00 4, 000. 00 4, 000. 00
70 TRI MM NG AND CLEANUP
L.S.
3, 000. 00 6, 000. 00 6, 500. 00
71 SPILL PREVENTI ON PLAN
L.S.
3, 500. 00 500. 00 500. 00
72 REI MBURSEMENT FOR THI RD PARTY DAMAGE

EST.



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999

* % *  BI D TABULATI ON REPORT * * * TIMVE: 12: 42
PS&E JOB NO: 99B016 REVI SION NO : 1 Bl DS OPENED ON : Dec 23 1999
CONTRACT NO: 005779 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : OL3122
W CSR 090 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 COLUMBI A ASPHALT & GRAVEL, | CENTRAL WASHI NGTON ASPHALT,
VANTAGE BRI DGE TO BURKE 3307 RIVER RD 843 KI TTLESON RD
998016 98837- 0738
PROJECT - 1M 0903(056) YAKIMA WA 989021169 MOSES LAKE WA 98837014:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
73 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-2.00 -2.00 -2.00

CONTRACT TOTAL $2, 603, 775. 29 $2, 595, 164. 01 $3, 060, 137. 47



